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General Information

	Campus:
	·  FORMDROPDOWN 
            
	

	
	
	

	Project Location (attach campus map, if necessary):
	     
	

	
	
	

	Project Name and Number:
	     
	

	
	
	


Contact Information

	Department:
	     
	
	Project Manager

(or Point of Contact):
	     
	

	Mailing Address:
	     
	
	Mailing Address:
	     
	

	
	     
	
	 FORMCHECKBOX 
Same
	     
	

	Email Address:
	     
	
	Email Address:
	     
	

	Phone Number:
	     
	
	Phone Number:
	     
	

	
	
	
	
	
	


Project Information
	Estimated Total Project Cost:
	$      
	
	Estimated UCIP Contract Value:
	$      
	

	
	
	
	*see definitions on second page
	
	

	Estimated Project Start Date:
	     
	
	Estimated Completion Date:
	     
	

	
	
	
	
	
	

	Project Description:
	     
	

	·  FORMDROPDOWN 
  
	     
	

	
	     
	

	
	     
	

	
	
	
	
	
	

	Project Type: 
	·  FORMDROPDOWN 
        
	
	Contract Type:
	·  FORMDROPDOWN 
        
	

	
	
	
	
	
	

	Total Building Square Footage: 
	     
	Number of Stories:   Above Grade:
	     
	Below Grade:
	     
	
	

	
	
	
	
	
	
	
	


General Contractor or Builder (if known)
	Company Name:
	     
	
	Project Manager

(or Point of Contact):
	     
	

	Mailing Address:
	     
	
	Mailing Address:
	     
	

	
	     
	
	 FORMCHECKBOX 
Same
	     
	

	Email Address:
	     
	
	Email Address:
	     
	

	Phone Number:
	     
	
	Phone Number:
	     
	

	
	
	
	
	
	


	            Submit to: 

[image: image2.wmf]
	UCIP Administrator
UC.Construction@aon.com
Tel:  866.418.8247
Fax: 415.486.7022
	Approval to Enroll Project in UCIP:

UC PM Signature: _______________________________      Date: ______________


Definitions
Total Project Cost is the all-in cost of the project including land acquisition costs, rights-of-way costs, and other costs defined in the contract documents as being the responsibility of the Owner; architectural, engineering, geotechnical, surveying, and other professional consulting and inspection services costs; the hard costs of construction; and any associated financing costs.

Land acquisition, architectural, engineering, geotechnical, surveying, other professional consulting services, and financing costs are typically referred to as ‘soft costs.’

The contract amount between the Owner and General Contractor (Builder or CM-at-Risk) and their Subcontractors of all tiers for the physical construction of the improvements, including labor, materials, equipment and a project’s general conditions, are typically referred to as ‘hard costs’ of construction.
UCIP Contract Value is the total contract amount between the Owner and the General Contractor (Builder or CM-at-Risk) and Subcontractors of all tiers (Hard Costs), including all change orders that increase or decrease the contract amount over the course of the project. Soft Costs, as described above, should not be included in this contract value. Additionally, do not include the cost of finished equipment installed but not furnished by the Contractor or Subcontractor, unusual costs that do not reflect a comparable amount of normal construction effort, and the cost of any substantial subcontracted work performed by a party Excluded from coverage under the UCIP.  

Examples

An example of finished equipment installed but not furnished by the contractor is the installation of an MRI machine in a university medical center building under construction. The cost to the contractor to physically place the MRI in the examination room, hook up the MRI, and close-in the room housing the MRI should be included, but not the actual cost of the MRI machine. 

An example of an unusual cost that does not reflect comparable amount of normal construction effort is the erection of a statue or other piece of artwork on the grounds immediately surrounding a new campus library or dormitory under construction. The cost to the contractor of improving the immediate surrounding areas of the artwork, such as landscaping or emplacing concrete benches, should be included, but not the actual cost of the statue or artwork.

An example of substantial subcontracted work performed by an Excluded Party is a Demolition Subcontractor performing abatement of asbestos material prior to the demolition of an old campus dormitory. Hazardous Materials Handlers are excluded from coverage under the UCIP, so this subcontracted contract value should be removed from the UCIP Contract Value.   
If there are any of the above costs included in the Contract Value with the General Contractor (Builder or CM-at-Risk), these costs must be identified, documented and coordinated with the UCIP insurance carrier to avoid being included in the basis for determining the project’s UCIP premium upon project completion and Audit.
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